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[bookmark: _Toc31099629]BACKGROUND INFORMATION
[bookmark: _Toc31099630]Partner country
Czech Republic
[bookmark: _Toc31099631]Contracting authority
Diaconia Evangelical Church of Czech Brethern, Center of Relief and Development
[bookmark: _Hlk30762939]Belgicka 22, 120 00 Prague 2, Czech Republic
[bookmark: _Toc31099632]Related programmes and other donor activities
[bookmark: _Hlk30762178]Services, which are subject to the tender are part of the project DEAR, lead by Diaconia. The project is SDGs and Migration – Multipliers and Journalists Addressing Decision Makers and Citizens in the EU, No: CSO-LA/2018/401-798.
[bookmark: _Toc31099633]OBJECTIVE, PURPOSE & EXPECTED RESULTS
[bookmark: _Toc31099634]Overall objective
The overall objective of the project of which this contract will be a part is as follows:
Delivery of PR services for project DEAR – webpage design and updating, social network management (Facebook, Twitter) based on instructions from project leadership in the Czech Republic.
[bookmark: _Toc31099635]Results to be achieved by the contractor
· up to date project website
· up to date project Facebook page and Twitter
[bookmark: _Ref530906824][bookmark: _Toc31099636]Project management
Responsible body
Tenderer should be instructed by project leadership of DEAR, namely Veronika Nožinová and Kateřina Pavelová.
Facilities to be provided by the contracting authority and/or other parties
Diaconia Evangelical Church of Czech Brethern, Center of Relief and Development
Belgicka 22, 120 00 Prague 2, Czech Republic.
[bookmark: _Toc31099637]TIMING
[bookmark: _Toc31099638]Start date & period of implementation
[bookmark: _GoBack]The intended start date is 9 March 2020 and the period of implementation of the contract will be 24 months from this date.
[bookmark: _Toc31099639]REQUIREMENTS
[bookmark: _Toc31099640]Staff
Staff providing the services is required to possess adequate skills and technical knowledge in respect to the subject of the contract.
[bookmark: _Toc31099641]Equipment
No equipment is to be purchased on behalf of the contracting authority / partner country as part of this service contract or transferred to the contracting authority / partner country at the end of this contract. Any equipment related to this contract that is to be acquired by the partner country must be purchased by means of a separate supply tender procedure.
[bookmark: _Toc31099642]Expenditure verification
The provision for expenditure verification covers the fees of the auditor in charge of verifying the expenditure of this contract in order for the contracting authority to check that the invoices submitted are due.
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